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SECTION B: DRAFT CONTRACT

Following is a draft of the contract contemplated as a result of this solicitation. Prospective offerors are reminded to review
the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement

|
|
I reached based on the proposal submitted and discussions, if any, that are held.
~

Buyer:

Central Plateau Cleanup Company
P.O. Box 1464 Mail Stop A7-05
Richland, WA 99352

Contract Specialist: Andrea D. Riste
Phone Number: 509 373-7141

Start Date: TBD
Contract Type: Firm Fixed Price (FFP)
Contract Value: STBD

Contractor:
<< Enter Company Name >>
<< Enter Street Address >>

<< Enter City, State Zip Code >>

Contractor Contact: << Enter Name >>

Phone Number: << Enter Phone Number >>

End Date: 02/22/2024
FOB Point: DESTINATION
Payment Terms: NET 30

Central Plateau Cleanup Company (Buyer)

Andrea D. Riste, Sr. Contract Specialist
Printed Name, Title

509 373-7141
Phone Number
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PART | = STATEMENT OF WORK
See attached Statement of Work — 200W PT EXPANSION 08-29-2023 FINAL.

END OF PART I - STATEMENT OF WORK
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CPCCO RFP NO: 368477

Central Plateau 200W PUMP AND TREAT EXPANSION
Cleanup Company

PART Il = FINANCIAL TERMS

1.0

2.0

CONTRACT TYPE

This is a Firm Fixed Price (FFP) contract.

CONTRACT VALUE

2.1 Fully Funded

The value of this Contract is STBD.

2.2 Milestone Payment Schedule - Fixed Price Line Items

Subject to such other limitations and conditions as are specified in this Contract and this
clause, Contractor may request milestone payments in accordance with the Milestone
Payment Schedule Table (Milestone Table) below. A milestone payment request may
only be submitted after successful completion of the milestone event.

1. Buyer may reduce or suspend milestone payments, deduct the amount of milestone
payments previously paid from any amounts owing to Contractor, or take a
combination of these actions after any of the following conditions occurs:

a.

b.

e.

The Contractor failed to comply with any material requirement of this Contract,

Performance of this Contract is endangered by the Contractor’s failure to make
progress or unsatisfactory financial condition, or

The Contractor is delinquent in payment of any subcontractor or supplier under
this Contract in the ordinary course of business, or

The amount of payments under this Contract exceed any limitation in this
Contract

Contractor fails to satisfactorily remedy such condition.

2. Contractor shall promptly furnish reports, certificates, financial statements, and
other pertinent information requested by Buyer to determine that a milestone event
has been successfully completed. Contractor shall provide Buyer reasonable
opportunity to examine and verify the Contractor’s records and to examine and
verify the Contractor’s performance. Buyer may decline one or more milestone
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payment requests any time the Contractor’s records or controls are determined by
Buyer to be inadequate for support of the request.

Buyers’s rights and remedies under this clause are not exclusive, but rather are in
additional to any other rights and remedies provided by law or this Contract.
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200W PUMP AND TREAT EXPANSION

2.3 Milestone Payment TABLE

|Line Item No

200W PUMP AND TREAT EXPANSION

PROPOSED PRICE
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Mobilization/Training

Task 1: Install Infrastructure for Air-Stripper at 28

|fask 1.1.1: Procure Components and Equipment

Task 1.1.2: Fabrications

Task 1.2: Install Systems/Components at the Bio

Task 1.2.1: Chemical

Task 1.2.2: Civil/Structural

Task 1.2.3: Electrical

Task 1.2.4: Instrumentation and Control

Task 1.2.5: Mechanical

Task 1.3: Acceptance Criteria:

Task 2: 200W Wells

Task 2.1: Modifications for ETB-1 (289TB), ETB-2

Task 2.1.1: Procure Components and Equipment

R Vol Vo R Vol RV RVt RVl RV RV RV R VAR RV Voo RV R
'

Task 2.1.2: Fabrications for ETB-1 and ETB-2

Task 2.1.3: Procure Components for 289T

Task 2.1.4: Fabrications for 289T

Task 2.2: Well YE11 (per ECR-23-000060)

Task 2.3: Well YE34 (per ECR-22-001060, ECR-20-

Task 2.4: Well YE35 (per ECR-21-000457, ECR-23-

Task 2.5: Well YE36 (per ECR-21-000953)

Task 2.6: Well YE37 (per ECR-21-000680 r1)

Task 2.7: Well YE38 (per ECR-21-000746)

Task 2.8: Well YE39 (per ECR-23-000061)

Task 2.9: Well YE40 (per ECR-23-000062)

Task 2.10: Well YE41 (per ECR-23-000063)

Task 2.11: Well YE42 (per ECR-23-000064)

Task 2.12: Well YE43 (per ECR-23-000065)

Task 2.13: Well YE46 (per ECR-22-001180)

Task 2.14: Acceptance Criteria:

Task 3: Power Poles

Task 3.1: Wells YE11, YE34, YE35, YE39 and YE42

Task 3.2: Wells YE36 and YE43 (per ECR-23-

Task 3.3: Well YE37 (per ECR-23-000674)

Task 3.4: Wells YE38 and YE40 (per ECR-23-

Task 3.5: Well YE41 (per ECR-23-000676)

Task 3.6: Well YE46 (per ECR-23-000679)

Task 3.7: Acceptance Criteria:

Task 4: (OPTIONAL TASK) 289T Modifications

Task 4.1: Install Systems/Components at the Bio

Task 5: Fire Alarm System Upgrade at Buildings

Task 5.1: Required Documents

v | |V [ | [ [ | [ [ D[ | [ [ |1 [ | 1O [ | [ [ |1 [0 |1 1O
'

Task 5.1: Required Documents (CONTINUED)

Task 5.2: Training / Certifications

Task 5.3: Removal and Installation

Task 5.4: Guaranty Period Services

Task 5.5: Acceptance Criteria

Demobilization

TOTAL PROPOSED PRICE

TOTAL PROPOSED PRICE (including optional scope)

|Payment and Performance BONDS

v |»n|n v [nnnln
'

3.0 PAYMENT SCHEDULE

See Milestone Payment Table above.
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A prime contractor for the U.S. Department of Energy

4.0

5.0

6.0

PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS

Buyer reserves the right to request a complete pricing breakdown, including certified or
uncertified cost or pricing data as applicable, for any change orders or modifications
that have an impact to the established Contract pricing.

ESTIMATED BILLING

The Contractor shall provide monthly to Buyer an estimate of the total cost incurred
(invoiced plus cost incurred for the current fiscal month) from inception of the Contract
through the current fiscal month end. This data shall be provided for each contract or
task order release until all payments are received and each contract or task order
release is complete.

This data shall be provided electronically (preferred) each month, typically between the
12t and 16 of the month, through Hanford Vendor Registration, which displays a list of
fiscal month end dates. Contact vendorregsupport@rl.gov with technical issues.

Alternative methods for submitting this data are email or mail and shall be received by
Buyer by the 15th of each month. Use either the Microsoft® Excel® or Word version of
the Monthly Contract-to-Date Cost Estimate Form found at
https://cpcco.hanford.gov/page.cfm/SubmittalsFormsDocs.

Mailing Address: Email: CPCCA@rl.gov
Attn: Accruals

Central Plateau Cleanup Company

PO Box 1464 MSIN A4-03

Richland, WA 99352

INVOICING INSTRUCTIONS

6.1 Contractor Invoices

Invoices submitted to Buyer shall be submitted as follows. Failure to submit a
proper and accurate invoice may result in reduction in payment, rejection, or
delay of the invoice until the required documentation is provided. Address
invoicing requirement questions to the Contract Specialist.

General Requirements
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Each Contract, Task Order Release and Purchase Order shall be invoiced
separately and in a timely manner with respect to the invoiced products or
services.

The invoice shall clearly & legibly identify the

Contractor’s Name

Unique Invoice Number

Contract, Task Order Release and/or Purchase Order Number

Itemized description of the supplies or service provided

Amount being billed

the name and telephone number of a Contractor representative available
to respond to questions about the invoice

SO QOO0 T o

Remittance will only be made to the remittance address on file for the
Contractor. Invoices from third parties or with different remittance
instructions or addresses will not be processed.

An Authorization for Electronic Funds Transfer (EFT) of Invoice Payments
shall be on file with Buyer before EFT payments can be made.

Invoices will be paid according to the terms and conditions of the Contract
unless substantiated evidence is obtained claiming Contractor is delinquent
in payment to its subcontractors. All future payments may be reduced or
suspended by the Contract Specialist until validation is received from the
Contractor verifying its subcontractor payments are current.

Contracts for Services

1. Unless otherwise authorized in the Contract, service contracts shall not be
invoiced more than once per calendar month.

2. The total amount due for the billing period shall be clearly identified on all
invoices (this amount shall be set apart from any cumulative amounts or
subtotals).

3. Invoiced amounts, rates, other direct charges, or travel shall be specifically
defined in the Contract based on the Contract type to be allowable for
reimbursement.

Submittal

1. Invoices and supporting documentation may be submitted electronically in a
format acceptable to Buyer (preferred).

2. Submit invoices electronically via e-mail to both Buyer’s Accounts Payable at

the following e-mail address: CPCCAP@rl.gov and (in the same email) to the
Contract Specialist.
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a. The Contractor’s name, invoice number, and the Contract and Task Order
Release number(s) shall be in the subject line of the e-mail message used
to submit an electronic invoice. The suggested format for the subject line
is: Contractor Name, Invoice XXXXX, Contract 368477.

3. Submit hard copy invoices including supporting documentation to Buyer’s
Accounts Payable organization at the address below.

Attn: Accounts Payable

Central Plateau Cleanup Company
P.O. Box 1464 Mail Stop A4-03
Richland, WA 99352

7.0 FINAL RELEASE AND CLOSEOUT

Contractor, after completion of work and receipt of final payment under this Contract,
shall promptly execute and deliver a final release discharging the Buyer, the
Government and their officers, agents, and employees of and from all liabilities,
obligations and claims arising out of this Contract.

8.0  SPECIAL INSTRUCTIONS
8.1 Back Charges

Buyer reserves the right to back charge the Contractor for costs incurred by
Buyer that are caused by the Contractor or Contractor’s subcontractors in
accordance with the Contract General Provisions. In addition to the
circumstances described in the General Provisions, the back charge may also
result from:

1. Services performed by Buyer, at Contractor’s request, which are within
Contractor’s scope of work under the Contract.

2. Costs sustained by Buyer as a result of Contractor’s non-compliance with the
provisions of this Contract or Contractor’s act of omission or negligence.

3. Costs incurred by Buyer to fix all defects, deficiencies or errors that appear in
the Work during the warranty period.

4. Costs associated with Buyer support costs when work is interrupted by a
Contractor-caused delay or equipment failure.

At Buyer’s sole discretion and if circumstance allow, Contractor may be offered
the opportunity to propose a fix or take mitigating actions to reduce the impact
and total back charge. In the event that Contractor fails to take satisfactory
action, Contractor’s option to mitigate shall be withdrawn and Buyer will take
appropriate action to cure the problem and back charge Contractor.
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END OF PART Il — FINANCIAL TERMS

PART Il - GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS

1.0

2.0

3.0

ATTACHMENTS INCORPORATED

The terms, provisions, forms, specifications, documents, and attachments listed herein
are hereby incorporated into and made a part of this Contract. Contractor is responsible
for downloading or obtaining a copy from the Contract Specialist and complying with
the applicable documents. Where available, hyperlinks are provided for downloading
the referenced document.

ACCEPTANCE OF PROVISIONS, TERMS AND CONDITIONS

Contractor, by signing this Contract, delivering the supplies, or performing the
requirements indicated herein, agrees to comply with all the Contract provisions, terms,
forms, attachments, specifications, and other documents that this Contract incorporates
by reference or attachment. Buyer hereby objects to any provisions inserted into this
Contract that are different from or in addition to those set forth by Buyer in the
Contract.

CONTRACT PROVISIONS

Unless specifically replaced or revised in the body of this Contract, the clauses and
referenced laws, rules, and regulations in the General and Special Provisions applicable
for this type of contract shall have the same force and effect as if written into the body
of the Contract.

Contractor is responsible for downloading, reading, and complying with the applicable
provision revision identified below. Provisions are posted for downloading at
https://cpcco.hanford.gov/page.cfm/ContractProvisions. A copy is also available from
Buyer on request.

3.1 General Provisions
Revision 0 dated January 25, 2021

3.2 Special Provisions, SP-4 - Construction Contracts
Revision 2 dated April 14, 2021

Applicable Wage Determination No. WD WA20230002 (1/6/2023) — Building, Heavy, and
Highway, is incorporated by reference.

Modifications/Clarifications to SP-4:
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4.0 Bonds: Payment and performance bonds are required if the contract value exceeds
$150,000.00.

11.0 Performance of Work by the Contractor: “12 percent” is changed to “40 percent”.

3.3 Special Provisions, SP-5 - On Site Services
Revision 2 dated January 11, 2022

3.4 Special Provisions, SP-16 - Representations and Certifications
Revision 1 dated May 4, 2022
Representations and Certifications made by the Contractor as part of the
proposal and award process are hereby incorporated by reference into this
Contract unless specifically excluded and agreed by Buyer in the Contract.
Contractor agrees to update and resubmit a revised SP-16 if any change occurs
that would nullify, change, or otherwise affect said Representations and
Certifications

END OF PART Ill - GENERAL TERMS, CONTRACT PROVISIONS & ATTACHMENTS

PART IV - SPECIAL TERMS
1.0 ADMINISTRATION
1.1 Term of Contract

The term of this Contract shall commence on TBD and shall end on 02/22/2024
unless extended by the parties or unless terminated by other provisions of this

Contract. Contractor deliverables, completion of physical work, submittals, and
other requirements of this contract must be fulfilled no later than the contract

end date.

1.2 Contract Correspondence
Buyer’s Mailing Address:

Attn: Andrea D. Riste

Central Plateau Cleanup Company
PO Box 1464 Mail Stop A7-05
Richland, WA 99352

Buyer’s Street Address:
Attn: Andrea D. Riste

Central Plateau Cleanup Company
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2620 Fermi Ave. Room B131
Richland, WA 99354

1.3 Abnormal or Unusual Situations

In the event that there is an abnormal or unusual situation associated with this
Contract work scope, the Contractor is to immediately contact the designated
Contract Specialist or designated Buyer’s Technical Representative (BTR). If the
Contractor is unable to contact either the Contract Specialist or the BTR, the
Contractor is to contact the Buyer Emergency Operations Center at (509) 376-
2900, which is available 24 hours a day, seven days a week, and provide them
with: Contract Number, Contract Specialist’s name, BTR’s name and a short
summary of the abnormal or unusual situation. If after contacting Buyer, the
Contractor is advised to suspend activities, the Contractor is not to proceed until
such direction to proceed has been expressly issued by the Contract Specialist. If
there is an emergency situation, the Contactor is to make the appropriate
immediate emergency call to 911 or (509) 373-0911 for cell phones and then
make the notifications to Buyer as set forth herein.

1.4 Authorized Personnel

Only the following named Contract individuals are authorized to make changes
to this document:

Contract Specialist, Andrea D. Riste
Construction Services Manager, Robbin Duncan
1.5 Contractor — Buyer Interface

Buyer and the Contractor will interface only through Buyer’s Contract Specialist
for clarifications and questions.

1.6 Other Interfaces
Additional Buyer contacts will be identified at the kickoff meeting.

1.7 Designation of Technical Representative
The designated Buyer’s Technical Representative (BTR) for this contract is:
<<Enter BTR Name, Phone Number, Mail Stop MSIN>>

The BTR is responsible for monitoring and providing technical guidance for this
Contract and shall be contacted regarding questions or problems of a technical
nature. The BTR is also responsible for appropriate oversight of Contractor’s
personnel while on site and the interface between Contractor and other Buyer
organizations supporting Contract performance.
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Authority of the BTR and supporting organizations is limited to providing
technical direction within the scope and provisions of this Contract. The BTR may
not direct work or authorize any change outside of the written Contract and
Contract provisions.

The BTR does not possess any explicit, apparent or implied authority to modify
the Contract. When in the opinion of the Contractor, the BTR requests or directs
efforts outside the existing scope of the Contract, Contractor shall promptly
notify the Contract Specialist in writing. No action outside the scope of the
Contract shall be taken until the Contract Specialist makes a determination
and/or modifies the Contract.

In no event, will an understanding or agreement, modification, change order, or
any deviation from the terms of this Contract be effective or binding upon Buyer
unless formalized by proper Contract documents executed by the Contract
Specialist.

1.8 Key Personnel

Contractor agrees those individuals determined to be key individuals shall not be
reassigned without the written agreement of Buyer. Whenever, for any reason,
one or more of these individuals are unavailable for assignment for work under
this Contract the Contractor, with the approval of Buyer, shall replace such
individual with an individual substantially equal in abilities or qualifications.

The following named individuals have been determined to be key personnel
assigned to the performance of this Contract:

<<Key personnel>>

1.9 Contractor Submittals

The Contractor submittals identified herein on the Submittal Register shall be
submitted by the Contractor using the Contractor Document Submittal Form
(CDSF.) Instructions for completion of the CDSF are included with the form. The
guantity, frequency and type of submittal shall agree with the requirements set
forth on the Submittal Register. A Submittal Number, entered on the CDSF by
the Contractor in accordance with the submittal register, shall be used to
identify each submittal. Engineering controlled Vendor Information (VI) content
shall be identified on the CDSF when indicated on the Submittal Register. CDSF
forms may be copied for submittals with different submittal dates. When any
submission is returned to the Contractor with a request for resubmission (i.e.,
marked as: “B” and “Resubmit — Yes”; or “C” Revise and Resubmit) the
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Contractor shall resubmit all corrected documents within the time specified on
the resubmission notice or if no time is specified therein within ten (10) working
days from the disposition date. New submittals shall require the Contractor to
contact Buyer if additional Submittal Numbers are required.

Changes to a Contractor’s deliverables, that have not been accepted by Buyer as
complete shall be re-submitted using the CDSF form and in accordance with a
Contractor’s Buyer-approved Quality Assurance and/or Engineering Program.

1.10 Proprietary Data Submittals

If Contractor submits any data as part of their Contract, which is considered by
the Contractor to be “Proprietary Data,” the document transmitting the data or
which contains the data, shall be boldly marked indicating that the data included
in considered to be proprietary.

1.11 Document Transmittals

The Contractor shall utilize a document transmittal system for the exchange of
data and information during the performance of work under this Contract. The
transmittal shall contain:

A unique identification number,

A brief identification of the document(s) including revisions,

The date of the transmittal,

Purpose of the transmittal, including required action (if any),

Signature of supplier representative, and

o Uk whNPRE

Means or provisions for receipt acknowledgement by Buyer.

1.12 Engineering Drawing Standards

All engineering drawing deliverables required in this contract shall be submitted
in AutoCAD and comply with the requirements of the current revision of CPCC-
STD-EN-40279, Engineering Drawing Standards.

1.13 Requests for Clarification or Information

Where necessary, the Contractor may elect to submit formal requests for
Clarification or Information as necessary to obtain technical clarifications using
the Request for Clarification or Information (RCI) Form. The inquiry portion of
the RCI Form shall be completed by the Contractor, including a determination of
priority and an identification of schedule delay with the issue, if applicable. RCI
Form numbering shall be left blank and assigned by Buyer upon receipt. Buyer
will complete an evaluation, and provide a disposition and determine additional
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actions required, when appropriate. The purpose of the form is to facilitate
formal communications when necessary.

1.14 Contract Change Request

The Contractor shall submit formal requests for changes to the scope, schedule
or cost of this contract using the Contract Change |dentification Form. The
appropriate portions of the Change Form shall be completed by the Contractor.
A red-line markup of the Statement of Work or Specification showing where the
proposed changes fit within the scope shall be attached, if applicable. Change
Form numbering shall be left blank and assigned by Buyer upon receipt. Buyer
will complete an evaluation, provide a disposition, and determine additional
actions required, as appropriate. The purpose of the form is to facilitate formal
communications.

1.15 Work Schedules and Holiday

NOTICE: Daily work schedules and facility operations are NOT consistent on the
Hanford Site. Buyer and some other organizations are working a 4x10 schedule
and others observe alternate Friday closures.

Accordingly, Contractor is responsible to understand and plan to support the
work schedule required for this specific Contract and/or work location. BEFORE
scheduling work on site and/or deliveries, the Contractor shall make specific
schedule arrangements with Buyer, BTR, Facility Manager, Delivery Warehouse
Manager, Building Manager, etc.

Buyer will not be liable for the cost of any delays, demurrage, layover, extra
travel days, etc. which result from Contractor’s failure to plan for and obtain
specific schedule concurrence in advance.

1.16 Foreign National Notification and Approval

The Contractor, regardless of work location, shall obtain Buyer’s approval prior
to providing any Foreign National (non-U.S. citizen) access to any Department of
Energy (DOE)/Buyer sites, programs, information, and technologies under this
Contract. Prior approval is also required for Contractor-hosted meetings where
Foreign National(s) will be present (in person or virtually). Foreign National
requests will be processed in accordance with DOE Order 142.3A Chg 1
(MinChg), Unclassified Foreign Visits and Assignments Program, and applicable
Hanford Site procedures.

Furthermore, Contractor travel outside the United States for the purpose of
performing work under this Contract shall be approved in advance by Buyer.
Foreign travel will be reviewed and processed in accordance with DOE Order
551.1D Chg 2 (Minor Revision), Official Foreign Travel.
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1.17 FAR 52.223-99 - Ensuring Adequate COVID-19 Safety Protocols for Federal
Contractors (OCT 2021) (DEVIATION)

a.

END OF CONTRACT

Definition. As used in this clause —
United States or its outlying areas means—
1. The fifty States;
2. The District of Columbia;
3. The commonwealths of Puerto Rico and the Northern Mariana
Islands;
4. The territories of American Samoa, Guam, and the United States
Virgin Islands; and
5. The minor outlying islands of Baker Island, Howland Island, Jarvis
Island, Johnston Atoll, Kingman Reef, Midway Islands, Navassa
Island, Palmyra Atoll and Wake Atoll.

Authority. This clause implements Executive Order 14042, Ensuring
Adequate COVID Safety Protocols for Federal Contractors, dated
September 9, 2021 (published in the Federal Register on September
14, 2021, 86 FR 50985).

Compliance. The Contractor shall comply with all guidance, including
guidance conveyed through Frequently Asked Questions, as amended
during theperformance of this Contract, for Contractor or
subcontractor workplace locations published by the Safer Federal
Workforce Task Force (Task Force Guidance) at
https:/www.saferfederalworkforce.gov/contractors/.

Subcontracts. The Contractor shall include the substance of this clause,
including this paragraph (d), in subcontracts at any tier that exceed the
simplified acquisition threshold, as defined in FAR 2.101 on the date of
subcontract award, and are for services, including construction,
performed in whole or in part within the United States or its outlying
areas.

END OF PART IV — SPECIAL TERMS
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